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Request for Proposals 
For Studies of the Solids Storage Basins and Dedicated Land Disposal Units  
September 28, 2015 

 
I. PROCESS 

 
A. Purpose/Introduction 

The Sacramento Regional County Sanitation District (Regional San) is soliciting 
proposals from qualified businesses to prepare engineering and geotechnical 
studies and analyses of the solids storage basins (SSBs) and the dedicated 
land disposal (DLD) units at the Sacramento Regional Wastewater Treatment 
Plant (SRWTP). 
 

B. Project Background 
Solids treatment at SRWTP includes: 

 Thickening of waste activated sludge using dissolved air flotation and/or 
gravity belt thickeners  

 Anaerobic digestion of thickened and primary solids, followed by either: 

- Biosolids recycling facility (BRF) for processing to produce a pelletized 
fertilizer; or  

- Solids disposal activities through storage of the digested biosolids in 
SSBs and then injection into the lined dedicated land disposal (L-
DLDs) units.  

For solids disposal activities, a portion of the digested sludge is discharged 
directly to the SSBs for a period of up to five (5) years for further stabilization. 
Each year during the dry summer season, stabilized biosolids are harvested 
from the SSBs and applied by subsurface injection to three (3) lined dedicated 
land disposal areas (L-DLDs 2, 3, and 4). SRWTP closed DLD-1 and 5 (C-DLD) 
to address groundwater impacts from the unlined DLDs in 2004. The 20 SSBs, 
three (3) L-DLDs, and two (2) C-DLDs are regulated by current Waste 
Discharge Requirements (WDRs; R5-2003-0076) described as follows: 

 

Unit 
Area 

(acres) 
Liner/LCRS a Components b 

Unit Classification 
& Status 

SSBs 125 Unlined surface impoundment Unclassified, Active 

C-DLDs 
1 and 5 

120 c 
Unlined. 
Cover system – 
evaportranspirative cover 

Class II, Closed in 
2004 

L-DLDs 
2, 3, and 4 

80 c Single composite liner  Class II, Active 

a 
LCRS – Leachate collection and removal system 

b
 All liner systems are composite liner systems unless otherwise noted 

c 
Each DLD is composed of an injection area of ~37 acres, with a runoff basin of ~four acres. 
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Per soon-to-be issued WDRs, Regional San will be required to submit reports 
regarding SSBs and C-DLDs operations pursuant to Section 13267 of the 
California Water Code, and the reports shall be prepared by a California-
registered civil engineer or certified engineering geologist. The design and/or 
operational status of the waste management units SSBs and C-DLDs are 
summarized as follows: 

 
 Unclassified SSBs 

 The eight (8) Battery I SSBs were constructed in the mid-1970s underlain by 
silty, clayey materials. The Battery I SSBs are each approximately 275 to 400 
feet wide, 600 to 700 feet long, and 12 feet deep. The eight (8) Battery II and 
four (4) Battery III SSBs were constructed in the early 1980s underlain by 
silty clayey materials. The Battery II and III SSBs are each approximately 450 
feet wide, 725 feet long, and 15 feet deep. 

 20 SSBs receive about 6,000 tons of digested sludge (wet weight) per day 
for storage and stabilization. The sludge typically remains in the SSBs for 
three (3) to five (5) years. The SSBs are designed as facultative lagoons to 
control odors and to enhance sludge stabilization. Stored sludge is removed 
seasonally using a floating hydraulic dredge, which pumps the stabilized 
sludge to the L-DLDs. 

 In general, the SSBs receive inflows of digested sludge while supernatant 
and sludge are discharged and harvested from the SSBs. Digested sludge is 
discharged into the SSBs via one of two digested sludge pipes located at the 
bottom of each pond. Each SSB receives digested sludge based on a control 
strategy limiting the quantity of digested sludge inflow into each SSB. The 
automated control system fills each SSB in sequential order to the maximum 
allowable value. The operating levels in each SSB pond are maintained at 
14.0 feet above mean sea level (msl) with approximately 3.5 feet of 
freeboard at the level of the supernate outflow pipe. The Battery II and III 
SSBs are also equipped with overflow pipes (at 15.0 feet above msl), which 
provide approximately 2.5 feet of freeboard that discharges liquid to a 
metering structure and back to the wastewater treatment plant headworks as 
additional protection. 

 A typical water balance model has not been prepared because Regional 
San’s operational procedures provide protection against overfilling of the 
SSBs. Specifically, Regional San controls maximum inflows of digested 
sludge to each SSB to prevent exceeding capacity. Additionally, the SSBs 
are hydraulically controlled with supernate discharge pipes that lead back to 
the wastewater treatment plant headworks. Finally, the Battery II and III 
overflow systems provide additional emergency protection against overfilling 
while maintaining approximately 2.5 feet of freeboard. Based on the 
operational procedures and historical data, the SSBs have sufficient capacity 
to maintain two feet of freeboard at all times except during harvest season. 
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C-DLDs 1 and 5 

 Regional San submitted a Final Closure and Post-Closure Maintenance Plan 
for the C-DLDs 1 and 5 in December 2002, pursuant to Title 27 §21769. 

 DLD-1 and DLD-5 were closed in 2004 with an evapotranspiration (ET) final 
cover, which was proposed as an engineered alternative to the prescriptive 
requirements under Title 27. In accordance with WDRs, Regional San 
conducted a five-year monitoring program (from 2005-2009) as a closure 
baseline period to demonstrate ET cover performance using neutron probe 
data and soil core measurements and developed an Action Level Report 
(ALR) that includes action levels (i.e., threshold values) of infiltration and 
contamination migration that would trigger the assessment and 
implementation of enhancements to the DLD-1 and DLD-5 closures. 

 Regional San submitted an Action Level Report for DLDs 1 and 5 in 2010. 
The report concluded that it was not possible to correlate the neutron probe 
data with the soil core measurements due to an unexpectedly high degree of 
heterogeneity of the soil and recommended an additional 3-year monitoring 
period to further assess the final cover performance using a revised 
monitoring program to develop the Final Action Levels. The California 
Regional Water Quality Control Board (CRWQCB) staff approved the request 
for extended monitoring in a letter dated 14 September 2010. 

 Regional San submitted a Final Action Level Report for DLDs 1 and 5 in 2013 
proposing to calculate water storage within the upper 15 feet of the waste in 
each DLD and compare the estimated water storage values to the proposed 
Final Action Levels. The proposed Final Action Levels consisted of the 95 
percent upper tolerance limits of the 2010 to 2013 water storage estimates 
within the upper 15 feet of the waste. In a letter dated 16 August 2013, 
CRWQCB staff generally accepted the proposed methodology for 
monitoring infiltration, but were concerned that the proposed methodology 
does not have a mechanism for monitoring contaminant migration. 

 Current closure C-DLDs monitoring consists of collecting C-DLDs soil 
samples semi-annually at each monitoring station for laboratory analysis of 
moisture. Per soon-to-be issued WDR, Regional San will be required to revise 
the (1) Final Post-Closure Maintenance Plan with the updated post-closure 
monitoring system and (2) the Revised Final Action Levels addressing both 
infiltration and contaminant migration. 

C.  Submission of Proposals 
Proposals for providing the services outlined in this RFP must be submitted and 
received by Regional San no later than  4:30 p.m.  on October 26, 2015 at the 
following address: 
 
Jared Wagoner   
Sacramento Regional Wastewater Treatment Plant 
8521 Laguna Station Road 
Elk Grove, California 95758 
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The Proposer must provide three (3) copies of its proposal at the time of 
submission. 

 
All questions regarding this RFP should be directed to Jared Wagoner at (916) 
875-1254 or wagonerja@sacsewer.com. 
 
Proposals must be submitted in a sealed envelope on 8 ½” x 11” double-sided 
paper, bound or stapled in the left corner with each page numbered consecutively, 
include a table of contents, and have information in the order listed in Section II B 
below. 
 
 

D. Acceptance and Rejection of Proposals 
Regional San reserves the right to: 

 
• Reject any or all proposals, or any part thereof 
• Waive any informality in the proposals 
• Accept the proposal that is in the best interest of Regional San 

 
The decision of Regional San in rejecting or accepting proposals will be final. 
Regional San’s waiver of an immaterial defect shall in no way modify the RFP or 
excuse the selected Proposer from full compliance with its specifications. 

mailto:wagonerja@sacsewer.com.
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E. Key Action Dates 

 
Request for Proposal Issuing Date September 28, 2015 

Pre-Proposal Meeting & Site Visit (10:00 a.m.) October 14, 2015 

Mail-out of Addenda from Pre-Proposal Meeting October 20, 2015 

Proposal Submission Deadline (4:30 p.m.) October 26, 2015 

Shortlist and Notification for Interviews November 4, 2015 

Interviews (at Regional San’s Discretion) November 10 &12, 2015 

Notification of Selection November 19, 2015 

Complete Contract Negotiations December 4, 2015 

Board Approval of Agreement January 27, 2016 

 
F.  Mandatory Pre-Proposal Meeting & Site Visit  

A mandatory pre-proposal meeting and site visit of the solids disposal area will be 
held so that the Proposers will have the opportunity to meet with Regional San 
staff, ask questions, and discuss the content of the RFP in further detail. Written 
questions received prior to 4:30 p.m. on October 8, 2015 will be answered at the 
conference without divulging the source of the inquiry. 

 
The pre-proposal meeting and tour will be held beginning at 10:00 a.m. on October 
14, 2015 at: 

 
Sacramento Regional Wastewater Treatment Plant 
8521 Laguna Station Road 
Elk Grove, California 95758 

 
To ensure there will be adequate meeting space, Proposers must RSVP to Jared 
Wagoner at (916) 875-1254 no later than 4:30 p.m., October 8, 2015, and state the 
number of persons from your firm who will be attending the meeting. Attendance is 
limited to three (3) persons from each firm. 

 
Regional San will accept oral questions during the mandatory pre-proposal meeting 
and will make a reasonable attempt to provide answers prior to the conclusion of 
the meeting. Oral answers provided at the conference shall not be binding on 
Regional San. A written summary of Regional San answers provided at the meeting 
and addenda to the RFP will be mailed to all Proposers no later than October 20, 
2015. If any questions asked at the meeting cannot be adequately answered during 
the meeting, a copy of the questions and Regional San’s answers will be included 
in the written summary. 
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G. Selection Process and Award 
The selection process will be completed as follows: 

Regional San will initially evaluate proposals to ensure all meet the basic 
requirements of the RFP and include references. Based upon the evaluation of the 
proposals and reference checks, the most responsive proposals may be invited to 
an interview tentatively scheduled for November 10 &12, 2015 to further aid the 
selection process. The evaluation committee will consider the firm’s apparent 
understanding of and ability to perform project work as exemplified by the firm’s 
analysis, modification (if necessary), and response to this RFP’s proposed Scope of 
Work. The selection committee will score the proposals in accordance with the 
following criteria: 
 

CRITERIA Weight Scorea 
Weighted 

Scoreb 

Project Approach 20%   

Schedule/Availability/Location 15%   

Qualifications/Experience of Firm/Team 20%   

References 10%   

Interview 35%   

TOTAL SCORE   100 

a 
Each criteria will be assigned a score of 1 to 100. 

b
Scores will be multiplied by the weights and totaled to yield the total score on the proposal and 
interview. 

 
Once the evaluation committee has determined the highest rated Proposal, cost 

information for said proposal will be opened, and Regional San staff will enter into 

negotiations with this Consultant. If a mutually agreeable contract is unable to be 

negotiated, Regional San will disqualify the Proposer and move on to the Proposer 

with the next highest ranked proposal. This process will continue until a contract is 

successfully negotiated or the entire list of eligible consultants is exhausted. Once a 

mutually agreeable contract is negotiated, the remaining sealed cost sheet(s) will 

be returned to the Proposers.  
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Award of Contract 
Award of contract shall be made to the Proposer who provides the best overall 
response to the requirements of this RFP. Regional San may select whichever 
proposal it determines will best serve its interests. The successful Proposer will be 
selected in accordance with the Proposal Evaluation criteria identified in the table 
above, and any addenda thereto, except for such immaterial deviation as may be 
waived by Regional San. Selection will be made no later than November 19, 2015, 
subject to final approval by the Regional San Board of Directors. Written notification 
of the outcome of the selection process will be mailed to all Proposers who 
submitted a proposal. 
 
Regional San is prohibited from awarding this contract to any person, entity 
or business that is on the Federal Exclusion List (https://www.sam.gov/). If 
you or your firm is on this list, Regional San cannot award this contract to 
you and you should not provide a response to this RFP. In addition, 
Consultant certifies that it shall not contract with a subcontractor that is 
debarred or suspended. 

 
II. REQUIREMENTS 
 

A. Scope of Work 
 
1. Project Description 

The purposes of this project are to (1) conduct an anti-degradation 
analysis that determines whether the SSBs have caused groundwater 
degradation or pollution, (2) propose the Final Action Levels (FALs) that 
address contaminant migration on C-DLDs 1 and 5, and (3) provide 
other reports and services related to solids disposal operations as 
defined in the scope of work. 

 
2. Required Tasks 

 Task 1. Project Management 

 Task 2. SSB Anti-degradation Analysis (by xxx)1 

 Task 3. SSB Best Practicable Treatment Controls (BPTC) Work 
Plan, if required (by xxx) 

 Task 4. SSB Water balance Model (by xxx) 

 Task 5. Revised Final Action Levels C-DLDs 1 and 5 (by xxx) 

 Task 6. Revised Final Post-Closure Maintenance Plan (by xxx) 

 Task 7. Regulatory Compliance Assistance (by xxx) 

 

                                                           
1 Submission deadline is estimated to be 1-2 months prior to WDR task compliance (estimated to be issued in 

December, 2015). 

http://www.sam.gov/)
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Task 1. Project Management: Assist Regional San staff in managing the 
project.  Attend status meetings and prepare materials for discussion as 
directed by the Project Team. Manage the consultant agreement, budget, 
and invoice, as well as provide status updates on each task. 

Task 2. SSB Antidegradation Analysis: Submit an antidegradation 
analysis that determines whether the SSBs have caused groundwater 
degradation or pollution consistent with the WDRs. 

The SSB antidegradation analysis shall include: 

a. Whether the Regional San has caused degradation. If so, for which 
constituents, to what degree, and whether the discharge has caused 
exceedance of a water quality objective. 

b. Characterization of all waste constituents to be discharged that have the 
potential to degrade groundwater quality. 

c. Characterization of shallow and first aquifer groundwater quality for 
typical waste constituents2 upgradient and downgradient of the site and 
comparison to established water quality objectives3 (include tabulated 
historical groundwater monitoring data and groundwater elevation 
contour maps for the last eight monitoring events). 

d. A description of the geology and hydrogeologic conditions of the site 
including groundwater elevation and gradient, transmissivity, influence of 
all known recharge and pumping sources, and subsurface conditions at 
the facility, including any proposed new disposal site or storage ponds. 

e. Groundwater degradation, if any, that has resulted from existing 
operations, other nearby discharges, or natural occurrences. 

f. The areal extent that the discharge has impacted or will impact the 
quality of the shallow groundwater, if any. 

g. If degradation has occurred or is expected to occur, describe the 
following: 

i. Any facility design features and operational practices that reduce the 
potential for groundwater degradation (treatment or control).  Such 
features might include salinity source control, other pollutant source 
control, advanced treatment, disinfection, concrete treatment 
structures, and pond lining systems, etc. 

ii. Additional treatment or control measures that could be implemented 
and a preliminary capital and annual operations and maintenance 
cost estimate for each. 

                                                           
2 Include analyses for the constituents of concern including, but not limited to: total coliform 

organisms, total dissolved solids, fixed dissolved solids, electrical conductivity, nitrate nitrogen, total 
nitrogen, and major anions and cations. 

3 Compare to Basin Plan water quality objectives, including drinking water standards, agricultural 

water quality goals, etc. 
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iii. How current treatment and control measures are justified as Best 
Practicable Treatment Controls (i.e., what justifies not implementing 
additional measures); 

iv. How no water quality objectives will be exceeded; and 

v. Why allowing existing and/or anticipated degradation is in the best 
interest of the people of the state. 

Task 3. SSB BPTC Work Plan, if required: Submit a BPTC work plan 
including a schedule of implementation for the SSBs to reduce 
groundwater degradation, if required by the antidegradation analysis. 
Specifically, if the antidegradation analysis concludes that the SSBs have 
degraded groundwater, Regional San shall submit a corrective action work 
plan detailing a plan and schedule to incorporate additional BPTC to 
reduce degradation of groundwater. 
 
Task 4. SSB Water Balance Model: Submit a SSB water balance 
model/report detailing how the SSBs will be operated to maintain 2 feet of 
freeboard while containing flows from a 100-year wet year consistent with 
the WDRs. 
 
Task 5. Revised Final Action Levels C-DLDs 1 and 5: Submit a report 
proposing Final Action Levels (FAL) that address contaminant migration 
consistent with the WDRs. The revised FAL report for C-DLDs 1 and 5 
shall propose final action levels for infiltration and contaminant migration 
that would be used to determine when mitigation measures might be 
required to further reduce contaminant migration. 
 
Task 6. Revised Final Post-Closure Maintenance Plan: Submit a report 
detailing post-closure monitoring of the C-DLDs 1 and 5 cover system that 
describes the updated monitoring requirements and revised final action 
levels consistent with the requirements of the WDRs. The revised Final 
Post-Closure Monitoring Report for C-DLDs 1 and 5 shall provide the 
updated post-closure monitoring system and incorporate sampling and 
analysis methods that are comparable to the final action levels. 
 
Task 7. Regulatory Compliance Assistance:  Consultant will conduct 
such tasks associated with regulatory compliance related to the Site 
Monitoring Report and solids disposal operations including, but not limited 
to investigations, studies, maintenance and improvements to structures, 
equipment, piping and instrumentation as Regional San may direct 
development of scope, budget, and schedule for any special studies that 
may be needed for these tasks. Special studies require approval of 
Regional San staff. Consultant is encouraged to list possible special 
studies in response to RFP. 
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B. Proposal Content 

The proposal, exclusive of appendices, shall not exceed 20 pages, 12 Point 
Font, Times New Roman or equivalent, and shall provide the following 
information in the following order: 

1. Executive Summary Letter.   A letter that analyzes the RFP's proposed Scope 
of Work, accepts or modifies the Scope of Work as necessary to meet the 
Proposer's understanding of the project goals, and defines the Proposer's 
approach to fulfilling the requirements of each task. 

 
2. Summary Statement.  A summary of the main points of the 

Proposer's proposal and any additional information that may assist 
the selection committee. 

 

3. Scope of Work and Schedule. A proposed scope of work as identified in 
Paragraph A, above, including a proposed project schedule and details on 
procedures and methodology to be used by the Proposer to assure the 
timely completion of all phases of the project as herein described. 

 
4. Recommendations. A description of any modifications to the project scope 

that the Proposer believes will improve the quality or effectiveness of the 
project. The description should identify the impact on the project schedule 
and cost that these modifications would have if accepted by Regional San. 

 
5. Level of Effort.  The Proposer shall provide detailed level- of-effort for 

each task required by the RFP including staff time (man-hours) for each 
member of the project team. The Proposer may also include level- of-effort 
as separate items for any additional tasks that the Proposer recommends 
be added to the Scope of Work to make it more complete. 

 

6. Project Staff. The Proposer shall identify each project team member who will 
be assigned specific responsibility for the various aspects of the proposed 
Scope of Work with a resume for each member included in the appendices. 

 

7. Cost Information. A rate sheet and complete cost breakdown for the total 
project cost must be included in a separate sealed envelope. 

 

8. Home Office. The address of the Proposer's home office and addresses of 
such other offices at which the project work will be conducted. 

 

9. Proposer's Background.  A statement of the Proposer's background, 
particularly as it relates to the following: 
a. Experience in matters relating to the scope of this RFP. 

b. Experience in performing similar projects. 

c. Familiarity with water quality regulations in context of wastewater 
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discharge permits.  

d. Names of three (3) clients that may be contacted regarding your 
experience, including a contact name, address, telephone number, and 
e-mail address. 

 
10. Subconsultants. A list of all subconsultants the Proposer will retain to 

perform this project and the scope of each subconsultant's services. 
Substitution of any subconsultants, subcontractors, other service 
providers, and suppliers identified in the proposal upon which the 
agreement is based shall not be made without the written consent of 
Regional San. 
 

11. Outreach.  If the prime consultant intends to solicit sub-proposals and/or 
quotes for certain tasks on this project from qualified subconsultants, 
subcontractors, other service providers and suppliers, Regional San 
expects the prime consultant to solicit firms in the local business 
community for such services and supplies. Any solicitation should be as 
broad as possible to reasonably provide opportunities to and encourage 
relationship building with qualified minority and women-owned firms and 
small and local businesses in the Sacramento community.  The prime 
consultant shall not illegally discriminate in its solicitation process. 

 
12.  Insurance. A summary of the Proposer's present and proposed 

insurance (general liability, automobile liability, workers' compensation, 
employer's liability and professional liability) for the duration of the 
project. 

CONSULTANT shall maintain limits no less than: 

General Liability shall be on an Occurrence basis (as opposed to Claims 
Made basis). Minimum limits and structure shall be: 

General Aggregate: $2,000,000 

Products Comp/Op Aggregate: $2,000,000 
Personal & Adv. Injury: $1,000,000 
Each Occurrence: $2,000,000 
  

Automobile Liability: 

a. Commercial Automobile Liability for Corporate/business owned 
vehicles including non-owned and hired, $1,000,000 Combined 
Single Limit. 

b. Personal Lines Automobile Liability for Individually owned vehicles, 
$250,000 per person, $500,000 each accident, $100,000 property 
damage. 
 

Workers' Compensation: Statutory. 
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Employer's Liability:  $2,000,000 per accident for bodily injury or disease. 
Professional Liability or Errors and Omissions Liability: $2,000,000 per claim 
and aggregate. 
 
Deductibles and Self-Insured Retention 
Any deductible or self-insured retention that apply to any insurance 
required by this Agreement must be declared and accepted by Regional 
San. 

 
13.  Department of Industrial Relations (DIR) Compliance 

A. If applicable to work contemplated by this Agreement, no contractor 
or subcontractor may be listed on a bid proposal for a public works 
project (submitted on or after March 1, 2015) unless registered with 
the Department of  
Industrial Relations pursuant to Labor Code section 1725.5 [with 
limited exceptions from this requirement for bid purposes only under 
Labor Code section 1771.1(a)]. 

 
B. If applicable to work contemplated by this Agreement, no contractor 

or subcontractor may be awarded a contract for public work on a 
public works project (awarded on or after April 1, 2015) unless 
registered with the Department of Industrial Relations pursuant to 
Labor Code section 1725.5. 

 
C. If applicable to work contemplated by this Agreement, this project is 

subject to compliance monitoring and enforcement by the Department 
of Industrial Relations. 

 
14. Proprietary Information. Any information submitted in a proposal to this 

RFP that the Proposer considered proprietary must be identified as such 
and include the legal basis for a claim of confidentiality.   Regional San 
will not assert the confidentiality of such information unless the Proposer 
executes and submits a written agreement prepared by Regional San to 
defend and indemnify Regional San for any liability, costs and expenses 
incurred in asserting such confidentiality as part of the proposal. The final 
determination as to whether or not the Regional San will assert the claim 
of confidentiality on behalf of the Proposer is in the sole discretion of the 
Regional San. 
 

15. Indemnification. To the fullest extent permitted by law, for work or 
services provided under this Agreement, CONSULTANT  shall 
indemnify, defend, and hold harmless REGIONAL SAN, 
SACRAMENTO AREA SEWER DISTRICT, the COUNTY OF 
SACRAMENTO, their respective governing Boards, officers, directors, 
officials, employees, and authorized volunteers and agents, from and 
against any and all claims, demands, actions, losses, liabilities, 
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damages, and all expenses and costs incidental thereto, including 
cost of defense, settlement, arbitration, and reasonable attorneys' 
fees, resulting from injuries to or death of persons, including but not 
limited to employees of either Party hereto, and damage to or 
destruction of property, or loss of use thereof, including but not limited 
to the property of either Party hereto, arising out of, pertaining to, or 
relating to the negligence, recklessness or willful misconduct of the 
Contractor, its employees, or the Contractor's subconsultants  or 
subcontractors. 

This indemnity shall not be limited by the types and amounts of 
insurance or selfinsurance maintained by the Contractor or the 
Contractor's Subconsultants or Subcontractors. 

Nothing in this Indemnity shall be construed to create any duty to, any 
standard of care with reference to, or any liability or obligation, 
contractual or otherwise, to any third party. 

The provisions of this Indemnity shall survive the expiration or 
termination of the Agreement. 
 

16. Conflict of Interest.  A statement to the effect that the Proposer will not 
have a financial interest in any business, property or source of income, 
which could be financially affected or otherwise conflict in any manner 
with the performance of services under this request for proposals. 

 
All questions regarding this RFP should be directed to Jared Wagoner, Assistant 
Civil Engineer at (916) 875-1254 or wagonerja@sacsewer.com. 
 

mailto:arsovv@sacsewer.com
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Sacramento Regional County Sanitation District 
 

 

CONFLICT OF INTEREST AND NON-COLLUSION AFFIDAVIT 
 
 
 

 

IN ACCORDANCE WITH THIS PROPOSAL, I CERTIFY THAT OUR BUSINESS: 

 
1.  Does not and will not have a financial interest in any business, property or 

source of income, which could be financially affected or otherwise conflict in 
any manner with the performance of services under this request for proposals; 

 
2. Has not, directly or indirectly, entered into any agreement, participated in any 

collusion, or otherwise taken any action in restraint of free, competitive bidding 
in connection with this request for proposals; and 

 
3.  Is not currently suspended or debarred from doing business with any 

government entity. I affirm that the above is true and correct to the best of my 
knowledge under penalty of perjury under the laws of the State of California. 

 
 
 
 
 
 

Name Date 

 
 

 
Title 

 
 
 
Business Name 


