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1. Introduction 

 

The Sacramento Regional County Sanitation District (Regional San) is proposing to 

implement the South Sacramento County Agriculture & Habitat Lands Recycled Water 

Program (South County Ag Program). Regional San has prepared a Program EIR for the 

South County Ag Program and now requires preparation of supplemental documentation 

under the California Environmental Quality Act (CEQA) for elements of the program that 

were not addressed at a project level in the Program EIR. 

 

Regional San 

In 1973, the County and City of Sacramento joined forces with the City of Folsom to 

form Regional San, which assumed responsibility for regional wastewater conveyance 

and treatment. Regional San built the Sacramento Regional Wastewater Treatment Plant 

(SRWTP) near Elk Grove and a vast interceptor conveyance system to link the area’s 

local sewer collection systems to the treatment plant. The SRWTP began providing 

service in 1982. Regional San provides wastewater collection, conveyance and treatment 

services to about 1.4 million residents in the greater Sacramento region. Regional San 

currently provides recycled water to irrigate schools, parks, street medians, commercial 

landscaping and sports fields in the Laguna West, Lakeside and Stonelakes 

developments. Regional San is also working collaboratively with Sacramento Municipal 

Utility District (SMUD) to convey recycled water to the Sacramento Power Authority 

Cogen plant in south Sacramento for use in its cooling towers.  

  

Regional San’s mission statement is as follows: 

 

“Regional San protects public health and the environment by conveying, treating, and 

recovering resources from wastewater responsibly and cost-effectively.” 

 

South County Ag Program 

Regional San, in collaboration with regional stakeholders, is developing the South 

County Ag Program. The South County Ag Program would offer multiple benefits, 

including providing a safe and reliable supply of tertiary-treated water for agricultural 

uses, reducing groundwater pumping, supporting habitat restoration efforts and providing 

near-term benefits to the Sacramento-San Joaquin Delta. 

 

2. Background 

 

Sacramento Regional Wastewater Treatment Plant (SRWTP) 

Regional San owns and operates the SRWTP, which currently uses a secondary treatment 

process and has a permitted capacity of 181 million gallons per day (MGD) average dry 

weather flow (ADWF). Most of the effluent from the SRWTP is safely discharged into 

the Sacramento River near the town of Freeport, while a small portion of the effluent is 

diverted to an existing Water Reclamation Facility (WRF) to produce Title 22 tertiary 

recycled water. 

 

https://www.regionalsan.com/glossary#Interceptor
https://www.regionalsan.com/tour-treatment-plant
https://www.regionalsan.com/glossary#Recycled_water
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In December 2010, the Central Valley Regional Water Quality Control Board (Regional 

Board) adopted new wastewater discharge requirements for the SRWTP through NPDES 

Permit No. CA0077682. The requirements do not increase the treatment capacity of the 

SRWTP, but they incorporate stricter discharge requirements that the existing SRWTP 

process is not capable of meeting. The permit, among other things, requires upgrade of 

the SRWTP treatment facilities to produce higher quality effluent. The required upgrades, 

called the “EchoWater Project”, will allow the SRWTP to produce effluent that meets 

standards for Title 22 tertiary recycled water. The EchoWater project is currently 

underway, and is anticipated to be operational prior to 2024.   

 

Existing Water Recycling Program and Water Recycling Opportunities Study (WROS) 

Since 2003, Regional San, in partnership with the Sacramento County Water Agency 

(SCWA), has been providing tertiary recycled water service for landscape irrigation to 

select non-residential customers in portions of the City of Elk Grove. In 2004, the 

Regional San Board of Directors approved a goal of increasing water recycling up to 40 

MGD in the Sacramento area over the next two decades. 

 

Regional San prepared a Water Recycling Opportunities Study (WROS) in February 

2007. The WROS identified and evaluated at a high level five target areas and 18 

conceptual recycled water projects that could potentially allow Regional San to meet its 

goal of expanding recycled water use. The WROS concluded that water-recycling 

projects near the vicinity of SRWTP are the most promising projects for implementation, 

because they are the closest to the source of recycled water. 

 

South County Ag Program Feasibility Studies 

The South County Ag Program was originally identified in the WROS as a project or 

opportunity that could provide recycled water service to southern Sacramento County 

permanent agriculture and habitat lands. Regional San prepared a Title XVI Feasibility 

Study for the South County Ag Program that further evaluated the feasibility of the 

program. The feasibility study focused on 42,000 acres of land located south of the City 

of Elk Grove and north of the Cosumnes River. The South County Ag Program Title XVI 

Feasibility Study report was finalized in May 2014.  

 

The target areas evaluated in the South County Ag Program Title XVI Feasibility Study 

encompass approximately 15,000 acres in south Sacramento County, 18,000 acres in the 

Stone Lakes National Wildlife Refuge, and 9,000 acres that were being considered for 

inclusion in the City of Elk Grove’s Sphere of Influence (SOI).  

 

Three program sizes (i.e. Small, Medium, and Large Programs) were identified and 

evaluated as part of the Title XVI Feasibility Study for the South County Ag Program. 

The Medium Program Alternative was ultimately developed as the Title XVI 

Recommended Alternative for the South County Ag Program based on a balancing of the 

potential benefits, costs, and risks associated with each program. The benefits of this 

alternative include reduced cost, increases in groundwater levels along the Cosumnes 

River, increased Cosumnes River flows, and larger wetted riparian corridor. 
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South County Ag Program Facilities Plan 

The Medium Program alternative recommended by the Title XVI Feasibility Study was 

modified to incorporate 9,000 acres that had been formerly proposed for inclusion in the 

Elk Grove SOI. This modified alternative was evaluated in the Facilities Plan completed 

in August 2017, and became the preferred alternative identified in the Program EIR. 

 

South County Ag Program Environmental Impact Report 

In March 2017, Regional San certified the Sacramento Regional County Sanitation 

District South Sacramento County Agriculture & Habitat Land Recycled Water Program 

Environmental Impact Report (Program EIR). The Program EIR was prepared to meet 

CEQA Plus requirements, so as to allow eligibility for State Revolving Fund (SRF) 

funding. The Program EIR evaluated the following program elements: 

 

Table 1: Program EIR Table 2-1 - Estimated Recycled Water Use 

Program Area Area (acres) 

Average Annual 

Recycled Water Use 

Peak 

Month 

Recycled 

Water 

Demand 

(mgd) 

(AFY) (mgd) 

Agriculture 16,560 32,500 29 70 

Stone Lakes Wetlands 400 500 0.5 - 

Recharge Area/ 

Wintertime Irrigation 
16,560 17,000 15.2 - 

Total 16,960 50,000 44.7 70 
Note: The recharge area acreage (560 acres) is within the 16,560 acres of agriculture acreage and would reduce 

agriculture acreage total by a like amount when it is functioning as a recharge basin.  Wintertime irrigation, which is a 

potential future program element, could occur in the same areas as the agricultural acreage identified for irrigation 

during the growing season.  In dry years irrigation during the growing season could be up to about 37,000 AFY 

because additional irrigation could occur during dry spring and/or dry fall months (based upon historic hydrology). 

The Program EIR addressed all of the elements of the program, but only evaluated two 

elements at a project level: the proposed pump station at the SRWTP and the 

transmission pipeline from the pump station to Twin Cities Road. Table 2-2 in the 

Program EIR identifies elements that were evaluated at a project and program level. The 

following program elements were evaluated at a programmatic level: 

 

 Distribution mains, service connection laterals, and turnouts to connect to 

individual agricultural users; 

 Recharge area and diluent wells, or stormwater capture facilities, if needed for 

recharge area; 

 Stone Lakes managed wetland; and 

 Wintertime irrigation. 

 

Impacts of program elements were evaluated, given the level of definition of each 

element at the time the Program EIR was prepared. For many resources, impacts of 
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project and program elements were expected to be similar and both were considered. 

However, the Program EIR acknowledged the fact that additional review might be 

required to assess future projects that would be implemented under the program.  

 

The Program EIR considered the fact that the Program would provide ecosystem benefits, 

but at the time of EIR preparation, the Program had only considered direct improvements 

that would result from water application and delivery. The Program EIR did not address 

supporting management activities such as weed treatment, habitat restoration or 

complimentary changes in land management to support wildlife, which are now being 

considered for implementation as part of the program.  

 

Funding through Water Storage Investment Program 

Regional San applied for funding for the South County Ag Program through the 

California Water Storage Investment Program (WSIP), which is part of Proposition 1, the 

Water Quality, Supply, and Infrastructure Improvement Act. The South County Ag 

Program received a maximum conditional funding amount recommendation of $280.5 

million.  

 

South County Ag Program Project Description 

The South County Ag Program proposes to use tertiary recycled water from SRWTP on 

crops (e.g., alfalfa, irrigated pasture, food crops, and vineyards), in-lieu of pumped 

groundwater, to irrigate permanent agriculture lands and habitat mitigation lands in 

southern Sacramento County. The recycled water facilities will include pump stations, 

transmission and distribution pipelines, on-site pipelines and related appurtenances, and 

recharge ponds. The primary pump station will be located at the SRWTP. The 

preliminary alignments and sizes of the recycled water pipelines, and other related 

facilities, are identified in the South County Ag Program Facilities Plan 

 

The Program service area encompasses 16,560 acres of irrigated lands in Southern 

Sacramento County and 400 acres of managed wetlands in the Stone Lakes NWR. The 

entire 16,560 acres of agricultural land could also be used for wintertime irrigation and a 

potential 560 acres within that area could be used for direct recharge. The Program area is 

shown in Figure 1. The South County Ag Program is located in the southern portion of 

Sacramento County, and includes portions of the unincorporated Sacramento County, and 

portions of the Stone Lakes NWR. The Program area boundaries are Interstate 5 to the 

West, Highway 99 to the East, Bilby Road to the North, and Twin Cities Road to the 

South. 

 

The Program proposes to use Title 22 tertiary-treated recycled water produced from 

Regional San’s upgrade to the Sacramento Regional Wastewater Treatment Plant 

(SRWTP), known as the EchoWater project, for irrigating agricultural and habitat lands. 

The EIR for the EchoWater project was certified in September 2014; the project is 

currently being constructed and is anticipated to be operational prior to 2024. 
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Figure 1- South County Ag Program Map 
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The recycled water for the proposed Program will be supplied by constructing new 

recycled water transmission and distribution systems. The proposed facilities include a 

pump station, 14 miles of recycled water transmission pipelines, 25 miles of distribution 

mainlines and service laterals, appurtenant facilities, and potentially a dedicated recharge 

area (where recycled water is recharged directly into the groundwater basin). The 

proposed pump station would be located within the SRWTP site. Transmission pipelines 

and distribution mains would be located on county and city streets and rural roads, 

primarily within public road rights-of-way (ROW), although distribution mains may also 

occur on private lands. The potential recharge area, and service connection laterals would 

generally be located on private agricultural lands or dirt roads. Recycled water would be 

delivered to farms, wetlands, and, potentially, to a recharge area, all of which are 

currently outside Regional San’s service area. The pump station and transmission 

pipelines were evaluated at a project level in the Program EIR, but the remaining 

elements were evaluated at a programmatic level and supplemental CEQA review is 

required.  

 

The average annual amount of recycled water delivered to participating irrigation 

customers and Stone Lakes NWR wetlands at Program implementation, anticipated for 

2024, would be up to 50,000 AFY. This amount includes 500 AFY delivered directly to 

Stone Lakes NWR and up to 17,000 AFY for potential recharge including both direct 

recharge and winter irrigation. Of the 17,000 AFY for recharge, up to 5,000 AFY could 

be used for direct recharge with the remainder recharged through wintertime irrigation. 

Recycled water would be delivered year-round to 16,560 acres of irrigated farmlands for 

in-lieu use during the irrigation season and wintertime recharge during the non-irrigation 

season. As an alternative to wintertime irrigation, this water could support direct recharge 

on up to 560 acres within the Program footprint. The Program would be designed to 

provide two-thirds of the maximum monthly agricultural irrigation demand, which, on an 

annual basis, ranges between approximately 32,500 AFY and 37,000 AFY. During peak 

demand, the remaining irrigation needs exceeding the amount provided by the Program 

(approximately 9,200 AFY) would be met with existing private wells currently used for 

irrigation supply. 

 

Program Elements Requiring Supplemental CEQA Review 

 

Lateral Pipelines and On-Farm Connections 

Figure 1 shows the preliminary locations of lateral pipelines, which were addressed at a 

program level in the Program EIR. Impacts of these additional pipelines are expected to 

be similar to the impacts already addressed in the Program EIR for the transmission 

pipelines. Regional San expects that with implementation of mitigation measures 

identified in the Program EIR no new or substantially more severe significant impacts 

would result from construction of the lateral pipelines and associated on-farm 

connections. If completion of a CEQA checklist and supporting impact analysis verifies 

this, CEQA documentation could be completed as an Addendum to the Program EIR.  
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Wintertime Irrigation 

Winter irrigation would be used to increase groundwater benefits of the Project. To 

complement or replace the recharge element of the Project, Regional San would provide 

irrigation water to growers in the service area in the non-growing season in order to 

passively recharge the groundwater basin (as opposed to the active recharge component 

described above). Wintertime irrigation was addressed in the Program EIR and, other 

than the lateral pipeline and on-farm connections discussed above, would require no 

additional infrastructure for implementation. As this element is more clearly defined, 

completion of a CEQA checklist and impact analysis will be required to verify if CEQA 

documentation can be completed as an Addendum to the Program EIR.   

 

Ecosystem Improvements 

Since preparation of the Program EIR, additional management programs have been 

proposed to enhance the ecosystem benefits of the South County Ag Program. Because 

these programs were not specifically addressed in the Program EIR, Regional San 

expects that a supplemental CEQA document would be published for public review and 

comment. Because this program element is specifically designed to provide 

environmental benefits, Regional San does not expect that the ecosystem improvements 

would result in any new or substantially more severe significant adverse environmental 

effects. It is thus expected that this CEQA documentation would take the form of a 

CEQA checklist and impact analysis to assess further CEQA analysis requirements. The 

ecosystems improvements would include the elements described below.  

 

Agricultural Land Management Programs 

This Program element will include collaboration with agricultural producers to 

receive recycled water for irrigation and to engage them in changes in land 

management practices to support wildlife. This complementary aspect of the 

Program will include a combination of targeted applications of water during the 

winter to flood agricultural fields along with changes in residue management. 

These actions would increase the overall habitat available within the Program area 

and adjacent and nearby wetlands for many species listed as endangered and 

threatened.  

 

Conservation and Restoration of Vernal Habitat 

As part of the South County Ag Program, 500 acres of vernal wetland complex 

habitat will be targeted for restoration and conservation to improve habitat 

conditions. In addition to improved vernal habitats, securing strategic 

conservation easements and other conservation tools in the Program area will help 

protect these valuable habitats from future conversion. 

 

Conservation and Restoration of Wetlands 

The Program involves a combination of strategies designed to benefit wetlands by 

increasing groundwater levels through in-lieu recharge, targeting site-specific 

winter water application of recycled water, and implementing an invasive weed 

management program. These wetland areas are included in the benefit analysis 

associated with increased groundwater levels. Benefits are also realized from the 
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delivery of recycled water for winter flooding to existing wetlands, which can 

then mitigate the risk of reduced function resulting from disconnection of wetland 

plants and soils from the groundwater table. There are approximately 2,500 acres 

of potential wetlands appropriate for water delivery on managed (1,500 acres) and 

unmanaged (1,000 acres) lands. Wetlands currently managed by The Nature 

Conservancy or other agencies, including those within the Cosumnes River 

Preserve and the Stone Lakes NWR, can be improved through recycled water 

delivery, agricultural lands conservation management, and weed management. 

Unmanaged wetland areas can benefit as well and are likely to produce an even a 

larger potential for improvement. 

 

To implement this aspect of the South County Ag Program, landowners with 

acreage that can be reliably maintained in suitable condition would be targeted for 

long-term agreements and other conservation tools, and adjacent properties with 

similar values would be secured using shorter-term agreements. The Program 

targets delivering recycled water for wintertime flooding on 1,000 acres of 

managed wetlands and 300 acres of unmanaged wetlands. 

 

Habitat Management for Wildlife (Greater Sandhill Cranes) 

The Program involves a combination of strategies designed to benefit wildlife, 

including indirect groundwater benefits, and for conserving and restoring seasonal 

winter roosting and foraging habitat. The program includes identification of 

suitable locations for these habitat opportunities on agricultural working lands that 

will allow for multiple benefits for agriculture and conservation.  

To implement this aspect of the South County Ag Program, landowners with 

acreage that can be reliably maintained in suitable condition for this activity 

would be targeted for long-term agreements and other conservation tools, and 

adjacent properties with similar values would be secured using shorter-term 

agreements depending on the water year-class. The Program targets supporting 

wintertime habitat use on 3,500 acres of suitable working lands and existing 

conservation holdings. 

 

New Project Requiring CEQA Review – Groundwater Banking 

The South County Ag Program will result in replenishment of the groundwater basin 

through in-lieu recharge as recycled water deliveries will replace groundwater extraction 

and wintertime irrigation will replenish groundwater. The increases in groundwater levels 

resulting from the Program will allow extraction of stored water, using existing municipal 

groundwater wells. However, the Program EIR did not address any form of groundwater 

banking and did not evaluate impacts on either a project level or program level. It is thus 

expected that separate CEQA documentation will be prepared for the groundwater 

banking program.  

 

The volume actually stored will vary with climate conditions and banking operations on 

an annual basis. Withdrawals would only occur during periods with limited surface water 

resources, which for modeling purposes are estimated to occur 3 years out of 10 during 

the driest water years. Withdrawals would be based on the amount of available banked 
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water (expected to be approximately 32,500 AFY based on initial modeling) and limited 

to a maximum of 50,000 AFY in those driest years, leaving approximately 70% or more 

of the banked water in storage, benefiting rivers and streams. 

 

Details of the groundwater banking program are still being developed, but it is currently 

envisioned that 70 percent of in-lieu recharged water would be reserved to benefit 

ecosystems and groundwater users, to partially or fully mitigate losses, and to contribute 

to overall basin sustainability. The remaining 30 percent of recharged water is assumed to 

be available for extraction during the driest years (estimated to be three years out of ten) 

and recovering an average amount of banked water equivalent to the annual average in-

lieu recharged volume. During dry years the regional partners are assumed to pump 

banked groundwater while reducing their surface water use. The groundwater bank 

partners are estimated to have the capability to extract up to 32,572 acre-feet per year 

(AFY) of stored groundwater during critically dry years, while reducing surface water 

diversions by the same amount. As currently defined the groundwater banking program 

would not require construction of any new infrastructure, other than the facilities that 

would be developed as part of the South County Ag Program (transmission pipelines, 

lateral pipelines and on-farm connections, and wintertime irrigation). Groundwater 

extraction is assumed to be accomplished using existing wells.  

 

Available Information/Materials for Consultant.  

A number of planning studies, preliminary studies, and reports conducted on behalf of 

Regional San are available to assist in the proposal preparation. Several of the following 

documents are posted on Regional San’s website (www.regionalsan.com/water-

recycling) and the rest can be made available at the request of the Consultant (except as 

noted): 

 

 South Sacramento County Agriculture and Habitat Land Recycled Water Program Draft 

EIR 

 South Sacramento County Agriculture and Habitat Land Recycled Water Program Final 

EIR 

 South Sacramento County Agriculture & Habitat Lands Recycled Water Program 

Facilities Plan (RMC, August 2017) 

 Title XVI Feasibility Study Report for the SMUD Cogen Project (RMC, January 2015) 

 Title XVI Feasibility Study Report for the South County Ag Program (RMC, May 

2014)) 

 Regional San Order No. R5-2016-0120 NPDES Permit No. CA0077682 

 Technical Proposal for Regional San South Sacramento County Agriculture & Habitat 

Lands Recycled Water Project Feasibility Study (Regional San, February 2011) 

 South County Agriculture and Habitat Lands Project Feasibility Study (Task 1) (MWH, 

revised September 2007) 

 Regional San Water Recycling Opportunities Study (Regional San, February 2007) 

 Phase I Title XVI Feasibility Analysis for Countywide Water Recycling Program 

(USBR/SRSCD, January 2002) 
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 Groundwater Replenishment with Recycled Water on Agricultural Lands, Water 

Research Foundation, 2018, Project No: Reuse-16-03/4782 (will be provided to selected 

consultant) 

 South Sacramento County Agriculture & Habitat Lands Recycled Water, Groundwater 

Storage, and Conjunctive Use Program (South County Ag Program), Water Storage 

Investment Program Application Materials 

 

3. Objective 

 

Regional San wishes to continue developing the South County Ag Program to establish 

the framework that will ultimately facilitate implementation. To help achieve this goal, 

Regional San is interested in preparing the necessary supplemental environmental 

documentation for the Program’s components, as described in this RFP, and requires 

consultant services to do so. 

 

4. Proposed Project Schedule 

 

KEY ACTION DATES 

Advertise Request for Proposals January 8, 2019 

Preproposal meeting (non-mandatory) February 4, 2019 

Deadline to Submit Questions February 11, 2019 by 3:00 p.m. 

Regional San Posts Answers to Questions February 18, 2019 

Proposal Submittal Deadline February 28, 2019 by 3:00 p.m. 

Interviews, If Necessary March 11 to March 15, 2019 

Selection Notification March 22, 2019 

Negotiate Contract and Obtain Board Approval April 24, 2019 

Project Kick-Off Meeting with District Executives 

and Project Management to be held shortly after 

approval of the project agreement 

Tentatively Early May 2019 

Desired Study Completion Date  August 31, 2019 

Lateral Pipelines and On-Farm Connections 

Supplemental CEQA 

January 31, 2020 

Wintertime Irrigation Supplemental CEQA March 31, 2020 

Ecosystem Improvements Supplemental CEQA July 31, 2020 

Stone Lakes Supplemental CEQA/NEPA (IS/MND 

and EA) (optional service) 

February 2, 2021 

Recharge Pond Supplemental CEQA Environmental 

Report (optional service) 

February 2, 2021 

Groundwater Banking EIR February 2, 2021 
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The estimated start times of these activities will be subject to when Regional San is 

prepared to initiate the individual CEQA processes, but are estimated to be as follows: 

 Technical Studies – May 15, 2019 

 Lateral Pipelines and On-Farm Supplemental CEQA - August 1, 2019 

 Wintertime Irrigation Supplemental CEQA – September 1, 2019 

 Ecosystem Improvements Supplemental CEQA – November 1, 2019 

 Stone Lakes Supplemental CEQA/NEPA – March 1, 2020 

 Recharge Pond Supplemental CEQA – July 1, 2020 

 Groundwater Banking EIR – November 1, 2019 

 

5. Scope of Services 
 

This section describes the nature and scope of services to be provided for the PROJECT. 

The dynamic and technical nature of the Project will require frequent close 

communication between the Consultant and Regional San staff. Regional San has 

prepared a list of tasks expected for the Project. A description of the tasks is provided in 

this section. The list of tasks shall be used as a basis for preparation of the proposal. Any 

additional tasks or modifications to the task list (that the consultant feels are appropriate 

or will make the Project more cost-effective) should be included in the proposal along 

with the appropriate justifications. The Consultant shall perform the following minimum 

services: 

 

Task 1 - Project Management. The goal of project management is the successful 

completion of projects within a set budget and schedule. It is the responsibility of the 

Consultant to assign the appropriate amount of staff and resources to accomplish this 

goal. The Consultant shall establish and implement an effective project management 

plan. At a minimum, the Consultant shall: 

 Conduct regularly scheduled progress meetings with Regional San staff. The meetings 

with Regional San staff are generally held on a bi-weekly basis unless otherwise agreed 

by Regional San staff. The Consultant must provide a meeting agenda two days in 

advance of each meeting and minutes for each meeting within three days following the 

meeting. In addition, the Consultant shall produce and maintain a decision log to record 

details of decision-making on important issues. The Consultant shall submit their labor 

hours expended, by subtask, in a format to be provided by Regional San. 

 Submit and maintain a schedule showing service tasks and milestones for deliverables. 

 Submit monthly progress payment requests for Regional San in a format acceptable to 

the Regional San Project Manager. The monthly progress request shall have a table 

identifying each task, subtask, budget, billed to date, amount remaining and estimated 

percentage completed. Supporting documents (sub-consultant invoices, receipts, etc.) 

shall be included with each invoice. 

 Prepare and submit monthly progress report with monthly progress payment request. 

The monthly progress report shall include: 

• An overview of work accomplished during the previous month. 

• A list of key accomplishments. 
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• A description of current key activities and an updated schedule for each task 

and sub-task. 

• A list of problem areas, if any, and proposed corrective actions. 

• A list of tasks for the following month. 

 Prepare and submit requests for changes in scope, release of contingency, or for 

amendments to contract, when appropriate. 

 Administer and supervise the work of all sub-consultants contracted by Consultant for 

this PROJECT work. 

 Maintain Administrative Record for all CEQA documentation and transmit electronic 

files to Regional San upon completion of each CEQA document.  

 Perform Quality Assurance/Quality Control for all deliverables.  

 

Deliverables: 

• Presentation materials, meeting and workshop agendas, and minutes 

• Monthly Progress Reports, Invoices, and Schedule Updates 

 

Task 2 - Supplemental CEQA Documentation-Lateral Pipelines and On-farm 

Connections. Consultant shall conduct necessary technical studies and prepare a CEQA 

Checklist evaluating the distribution mains, service connections laterals, customer 

turnouts of the proposed Project.  

Task 2.1 – Technical Studies 

Consultant shall complete the following technical studies to support preparation of the 

CEQA Checklist: 

• Obtain updated records search for cultural resources from North Central Information 

System to cover the project area for the pipelines and on-farm connections 

• Conduct literature review, database search, and reconnaissance-level biological 

survey for project area to determine potential for pipelines and connections to affect 

sensitive habitats or resources 

• Using information on construction equipment and construction trucks to be provided 

by Regional San conduct an emissions analysis for criteria pollutants and GHGs  

 

Task 2.2 – Initial Study Checklist 

Consultant shall complete a CEQA checklist that covers each environmental resource 

topic and determines whether the lateral pipelines and on-farm connections would result 

in any new significant environmental impacts or substantial increase in the severity of 

impacts that were identified in the Program EIR. All resource topics identified within 

CEQA Appendix G shall be considered and rationale for significance conclusions for 

each checklist item shall be provided. For any potentially significant impacts consultant 

shall determine whether existing mitigation measures identified in the Program EIR are 

sufficient or whether additional mitigation would be necessary. Based on the findings of 

the CEQA Checklist, Consultant shall recommend to Regional San whether an 

Addendum is the appropriate level of supplemental CEQA documentation.  

 

Deliverables: 

• Cultural Resources report with results of records search 

• Biological Resources Assessment 
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• Emissions summary 

• Draft CEQA Checklist 

• Final CEQA Checklist and (if appropriate) Addendum with any necessary revisions 

to adopted Mitigation Monitoring and Reporting Program 

• Draft and Final Notice of Determination 

 

Task 3 - Supplemental CEQA Documentation-Wintertime Irrigation. Regional San will 

pursue wintertime irrigation if regulatory requirements permit it and if more detailed 

evaluation of groundwater impacts can substantiate that wintertime irrigation can be 

implemented in a way that would meet applicable regulatory requirements. Regional San 

will supply technical information documenting that the project would not have adverse 

impacts on groundwater. Consultant shall use this information to complete a CEQA 

Checklist that covers each environmental resource topic and determines whether 

wintertime irrigation would result in any new significant environmental impacts or 

substantial increase in the severity of impacts that were identified in the Program EIR. 

All resource topics identified within CEQA Appendix G shall be considered and rationale 

for significance conclusions for each checklist item shall be provided. For any potentially 

significant impacts, consultant shall determine whether existing mitigation measures 

identified in the Program EIR are sufficient or whether additional mitigation would be 

necessary. Based on the findings of the CEQA Checklist Consultant shall recommend to 

Regional San whether an Addendum is the appropriate level of supplemental CEQA 

documentation. 

Deliverables: 

• Draft CEQA Checklist 

• Final CEQA Checklist and (if appropriate) Addendum with any necessary revisions 

to adopted Mitigation Monitoring and Reporting Program 

• Draft and Final Notice of Determination 

 

Task 4 - Supplemental CEQA Documentation-Ecosystem Improvements.  Regional San 

will define the specific actions to be implemented for land management and habitat 

conservation, enhancement and restoration. Based on the definition of this Project 

element, consultant will complete a CEQA checklist. If no significant impacts are 

identified in the CEQA Checklist, Regional San will determine whether to complete an 

Addendum or adopt a Mitigated Negative Declaration tiered from the Program EIR. 

Consultant shall assume completion of an Initial Study/Mitigated Negative Declaration.  

 

Task 4.1 – Draft Initial Study/Mitigated Negative Declaration (IS/MND) 
Consultant shall conduct a site reconnaissance to identify existing land uses and 

environmental conditions within the project area. Based on this information, Consultant 

shall prepare an Initial Study Checklist using Appendix G of the CEQA Guidelines that 

identifies the potential environmental impacts of the Project, including explanations of 

the rationale for impact conclusions for each checklist item. If mitigation measures in 

addition to those already adopted for the South County Ag program are necessary, those 

measures shall be identified as needed to reduce potential environmental impacts to less-

than-significant levels. If any significant unavoidable impacts are identified, Consultant 

shall inform Regional San immediately and shall coordinate with Regional San to 
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determine if additional mitigation can be implemented or if project modifications can 

reduce impacts to less than significant.  

 

Consultant shall prepare an Administrative Draft IS/MND and submit it to Regional San 

for review and comment. Consultant shall respond to comments received from Regional 

San staff and revise the Administrative Draft IS/MND accordingly for release as the 

Public Draft IS/MND. Consultant shall provide Regional San with a Screencheck 

IS/MND for final review before publication.  

 

After making any final revisions to the IS/MND, Consultant shall provide electronic copy 

of the Public Draft IS/MND to Regional San. Consultant shall be responsible for 

reproduction and distribution of the Public Draft IS/MND, including transmittal to the 

State Clearinghouse. Consultant shall prepare a draft Notice of Intent (NOI) to adopt an 

MND in accordance with CEQA Guidelines §15072. After Regional San review, 

Consultant shall finalize and publish the NOI in the newspaper and shall be responsible 

for reproduction and distribution of the NOI to interested parties, responsible agencies, 

and the County Clerk.  

 

Task 4.2 – Final Initial Study/Mitigated Negative Declaration (IS/MND) 

Following closure of the public comment period, Consultant shall compile all public 

comment letters and develop a list of potential changes/revisions to the IS/MND. As 

necessary and directed by Regional San, Consultant shall revise the Public Draft IS/MND 

based on comments received during the public review period. An electronic copy of the 

Final IS/MND will be provided to Regional San.  

 

Consultant shall prepare a draft Notice of Determination (NOD), in accordance with 

CEQA Guidelines §15075. After Regional San review and Project approval, Consultant 

shall finalize and transmit the NOD to the County Clerk and State Clearinghouse.  

 

Deliverables: 

• Administrative Draft IS/MND 

• Screencheck Draft IS/MND 

• Public Draft IS/MND and NOI 

• Complete set of public comments with list of proposed changes to IS/MND 

• Final IS/MND with any necessary revisions to adopted Mitigation Monitoring and 

Reporting Program 

• Draft and Final Notice of Determination 

 

Task 5 - CEQA Documentation for Groundwater Banking.  Regional San will define 

the operational rules for the banking program and provide groundwater modeling that 

demonstrates the effects of the banking program on groundwater and surface water in the 

project area. Based on the definition of the banking program, consultant will complete an 

Initial Study to determine if the banking program would result in any significant impact 

to the environment. If no significant impacts are identified in the Initial Study, Regional 

San will adopt a Negative Declaration for the groundwater banking program. If any 

unavoidable significant impacts are identified, Regional San will use the Initial Study to 
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develop a focused EIR that addresses any significant impacts of groundwater banking. 

For purposes of developing scope and budget, Consultant shall assume completion of an 

Initial Study leading to either a Negative Declaration or Mitigated Negative Declaration 

(if impacts that can be mitigated to a less-than-significant level are identified). If any 

unmitigable significant impacts require preparation of an EIR, this work would be outside 

the scope and budget of the proposed contract. Completion of an EIR would require 

either a separate contract or amendment of Consultant’s contract.  

 

Task 5.1 – Draft Initial Study/Mitigated Negative Declaration (IS/MND) 

Consultant shall review information about the proposed groundwater banking program 

and, based on this information, Consultant shall prepare an Initial Study Checklist using 

Appendix G of the CEQA Guidelines. The checklist shall identify the potential 

environmental impacts of the Project and shall include explanation of the rationale for 

impact conclusions for each checklist item. If mitigation measures are necessary, those 

measures shall be identified as needed to reduce potential environmental impacts to less-

than-significant levels. If any significant unavoidable impacts are identified, Consultant 

shall inform Regional San immediately and shall coordinate with Regional San to 

determine if additional mitigation can be implemented or if project modifications can 

reduce impacts to less than significant.  

 

Consultant shall prepare an Administrative Draft IS/MND and submit it to Regional San 

for review and comment. Consultant shall respond to comments received from Regional 

San staff and revise the Administrative Draft IS/MND accordingly for release as the 

Public Draft IS/MND. Consultant shall provide Regional San with a Screencheck 

IS/MND for final review before publication.  

 

After making any final revisions to the IS/MND, Consultant shall provide electronic copy 

of the Public Draft IS/MND to Regional San. Consultant shall be responsible for 

reproduction and distribution of the Public Draft IS/MND, including transmittal to the 

State Clearinghouse. Consultant shall prepare a draft Notice of Intent (NOI) to adopt an 

MND in accordance with CEQA Guidelines §15072. After Regional San review 

Consultant shall finalize and publish the NOI in the newspaper and shall be responsible 

for reproduction and distribution of the NOI to interested parties, responsible agencies, 

and the County Clerk.  

 

Task 5.2 – Final Initial Study/Mitigated Negative Declaration (IS/MND) 

Following closure of the public comment period, Consultant shall compile all public 

comment letters and develop a list of potential changes/revisions to the IS/MND. As 

necessary and directed by Regional San, Consultant shall revise the Public Draft IS/MND 

based on comments received during the public review period. An electronic copy of the 

Final IS/MND will be provided to Regional San.  

 

Consultant shall prepare a draft Notice of Determination (NOD), in accordance with 

CEQA Guidelines §15075. After Regional San review and Project approval, Consultant 

shall finalize and transmit the NOD to the County Clerk and State Clearinghouse.  

 



Page 18 of 26 
 

Deliverables: 

• Administrative Draft IS/MND 

• Screencheck Draft IS/MND 

• Public Draft IS/MND and NOI 

• Complete set of public comments with list of proposed changes to IS/MND 

• Final IS/MND with any necessary revisions to adopted Mitigation Monitoring and 

Reporting Program 

• Draft and Final Notice of Determination 

 

Task 6 - Permitting. Consultant shall identify permitting requirements for each element 

of the Project and shall assist Regional San in obtaining those permits. A preliminary list 

of possible permits is listed below.  

• 404 Permit for fill of wetlands or other waters of the U.S. – United States Army 

Corps of Engineers (USACE) 

• 401 Water Quality Certification required for 404 Permit – Regional Water Quality 

Control Board (RWQCB) 

• Documentation required to conduct Section 106 Consultation in support of 404 

Permit - State Historic Preservation Officer (SHPO) 

• Lake and Streambed Alteration Agreement for pipeline crossings of creeks – 

California Department of Fish and Wildlife (CDFW) 

• Obtain coverage under South Sacramento County Habitat Conservation Plan 

(SSHCP) for any impacts to state or federally listed species 

  

Deliverables: To Be Determined 

 

Task 7 – Special or Optional Services. Regional San has identified a series of Special or 

Optional Services that could help to enhance the PROJECT. Regional San will determine 

in the future, depending on the PROJECT needs, if any of these Optional Services should 

be implemented. Consultant shall identify their experience and qualifications to provide 

the services summarized below and provide scope for each subtask. Costs for this task 

should be included in the separate, sealed cost proposal. 

 

NEPA and CEQA Plus Documentation: Regional San may obtain federal funding or 

SRF funding for one or more elements of the Project, which would require NEPA and/or 

CEQA Plus environmental review. If requested, the Consultant shall prepare the 

additional documentation necessary for the South County Ag Program. The Consultant’s 

work for this task will be only as directed by Regional San. 

 

Stone Lakes Supplemental CEQA Documentation: Regional San is considering 

providing recycled water to 400 acres of managed wetlands within the Stone Lakes 

National Wildlife Refuge. If requested, consultant shall work with Regional San to 

complete the necessary environmental review for this element of the South County Ag 

Program. Regional San expects that both CEQA and NEPA documentation would be 

necessary because the refuge is managed by the U.S. Fish and Wildlife Service.  
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Recharge Pond Supplemental CEQA Documentation: Regional San is considering 

providing recycled water to a potential recharge area for “active recharge” to increase 

recycled water use, augment groundwater levels in the Central Sacramento Groundwater 

Basin, and improve base flow in the Cosumnes River. The area would be located in the 

eastern part of the service area near the Cosumnes River where the soils are suitable (see 

Figure 1). If requested, consultant shall work with Regional San to complete the 

necessary environmental review for this element of the South County Ag Program. 

 

Additional Permitting 

The following additional permitting services may be needed for the project: 

• If necessary, conduct Section 7 Consultation with National Marine Fisheries Service 

• If SSHCP is not adopted in time, conduct Section 7 Consultation with U.S. Fish and 

Wildlife Service and National Marine Fisheries Service 

 

Deliverables: To Be Determined 

 

Additionally, the consultant should propose any additional scope of work deemed 

necessary to complete environmental documentation and permitting for the South County 

Ag Program. 

 

The selected consultant will be expected to assign sufficient administrative, planning, 

design, and support staff to complete the scope of work within the established schedule.  

 

 

6. Basis for Compensation  

 

Time and Expenses: Compensation for services rendered will be based on a Time and 

Expenses basis with a not-to-exceed dollar ceiling for the entire contract. 

 

7. Organization and Content of Proposal 

 

Consultants must provide complete and current information for all categories listed 

below. Proposals shall not exceed 20 pages in total length, not including transmittal letter, 

cover page, table of contents, section dividers, and resumes. In addition, page sizes shall 

be 8½ x 11 with font size no smaller than 12 pt. Figures and tables may be on 11 x 17 

sheets.  

a. Company Background: Provide a brief introduction of your firm, 

including office locations, main areas of expertise, number of staff, and 

company background and history.  

 

b. Related Experience: Consultants responding to this Request for Proposal 

(RFP) must have proven expertise with complex EIRs for water recycling 

projects. Consultant shall provide a list of at least three projects of a 

similar nature completed within the last ten years in order to indicate 

previous experience in which the project undertaken was similar to the 

scope of this project. Provide a brief description of each effort, including 
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client, the dates during which the work was performed, key staff involved 

in the effort, and the firm's role in the work. Include the name, title, and 

phone number of the client contact person for each effort listed.  

 

c. Project Manager: Consultant shall identify its Project Manager who will 

be assigned to the project, his or her qualifications and disciplines, and 

degree of commitment (as expressed in percent of time available for this 

project). Consultant shall provide a resume for the Project Manager 

assigned to the project (maximum of 2 pages). There shall be no change of 

Project Manager once the proposal is submitted without the prior approval 

of Regional San.  

 

d. Project Team: Consultant shall list the key individuals who will be 

assigned to the project, their qualifications and disciplines, and each 

individual’s degree of commitment (as expressed in percent of time 

available for this project). Consultant shall provide a resume for each 

named staff assigned to the project (maximum of two pages for each 

resume).  

 

e. Project Schedule: A schedule for completion of the project shall be 

submitted with the proposal. All major outputs and meetings shall be 

included on the schedule, and time shall be allocated for Regional San 

staff review. Note: Regional San anticipates that there will be staggered 

work efforts due to the nature of the project. There may be start and stop 

points as tasks are being completed. Dependency assumptions should be 

made but may be subject to later revision. 

 

f. Detailed Project Approach: Provide a detailed description of the proposed 

approach to the project as described in Section 5 above. The description 

must include details to implement the tasks described in the Scope of 

Services and any recommended revisions to the list of tasks. The approach 

should recognize, address, and provide for resolution of all aspects of the 

project.  

 

g. Level of Effort: Provide a table showing the proposed level of effort, in 

hours, required to complete each task identified in the scope of services. 

The table shall show, by task, the individual estimated involvement of 

each key staff member presented in the team organization chart. Regional 

San will monitor involvement of these key staff over the course of the 

project to confirm their involvement. Supporting staff can be shown by 

various classes of employees to be used for the services. Services provided 

by subcontractors shall be shown separately within the table. Cost 

information should not be included in the Level of Effort information.  

 

h. Cost Proposal: Cost proposal will be submitted in a separately sealed 

envelope. After the qualifications rankings have been made, only the cost 
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proposal of consultants that Regional San enter into negotiations with will 

be opened. Cost proposals will be returned unopened to all other 

consultants. 

 

Compensation for services rendered will be on a time and materials basis. 

Consultants must provide the following information: 

 

1. Billable hourly rate schedule for all consultant team members. Please 

ensure the titles of staff listed in the proposal match the titles on the 

hourly rate schedule. 

2. Identify any other costs to be billed (i.e. subconsultants, other direct 

costs (ODC), etc.). 

 

NOTE: Markups on subconsultants and ODCs are not reimbursable 

through the Water Storage Investment Program grant and will not be 

allowed in the contract.  

 

i. Insurance: Consultants to provide a summary of the firm’s present and 

proposed insurance coverage, including commercial general liability, 

automobile liability, workers compensation, property damage, employer’s 

liability, and professional liability or errors and omissions liability for the 

duration of the contract (assume two (2) years). Please see the Sample 

Agreement (Attachment B, Exhibit B) for Regional San’s insurance 

requirements.  

 

j. Proprietary Information: Consultants submitting proposals to this RFP 

must provide a statement that nothing contained in the submitted proposal 

will be proprietary.  

 

k. Conflicts of Interest: Consultants submitting proposals in response to this 

RFP must disclose to Regional San any actual, apparent, direct or indirect, 

or potential conflicts of interest that may exist with respect to the firm, 

management, or employees of the firm or other persons relative to the 

services to be provided under this Agreement for services to be awarded 

pursuant to this RFP. If a Consultant has no conflicts of interest, a 

statement to that effect shall be included in the proposal (Attachment A to 

this RFP).  

 

l. Exceptions to Contract Terms and Conditions: Consultant shall provide a 

list of any exceptions to contract terms and conditions, which the 

Consultant will seek from the sample District contract language. This 

sample District contract has been incorporated into this RFP package as 

Attachment A. é 

  

 

8. Submittal Instructions  
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Please submit (5) original hard copies, and (1) electronic digital media copies as follows: 

 

Due Date: Thursday, February 28, 2019 No Later Than 3:00 PM 

 

Deliver To:  

Sacramento Regional County Sanitation District 

Attn: Gayleen Darting 

10060 Goethe Road 

Sacramento, CA 95827 

 

All questions regarding this RFP should be directed to Gayleen Darting, Associate Civil 

Engineer via e-mail at dartingg@sacsewer.com no later than 3:00 pm on Monday, 

February 11, 2019. Inquiries and responses will be posted at 

https://www.regionalsan.com/general-opportunities and 

https://www.sacsewer.com/business-opportunities by Monday, February 18, 2019. Please 

note Regional San will respond only to technical questions. Under no circumstances will 

Regional San provide interpretive guidance. No oral interpretations shall be made to any 

respondent as to the meaning of any of the documents.  It is the responsibility of 

interested firms to periodically check Regional San websites for addenda issued and 

responses to inquiries concerning this RFP opportunity. 

 

 

CONTINUE TO NEXT PAGE 

  

https://www.regionalsan.com/general-opportunities
https://www.sacsewer.com/business-opportunities
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9. Proposal Rating Criteria 

 

Item 
Proposal Evaluation 

Criteria 
Weight Score 3 

Weighted 

Score 4 

1 
Prior experience relevant 

to the project 1 25%   

2 Approach and scope 30%   

3 Project team 2 30%   

4 
Clarity and conciseness 

of proposal 15%   

 Total 100%   

 
1. Considers past performance on Regional San or other similar projects. 

2. Considers the team’s organization, experience, ability, and qualifications to perform the defined work. 

Considers the stability of the team. Considers the subcontractors’ ability if applicable. 

3. Each criterion will be assigned a score of 0 to 100. 

4. Scores will be multiplied by the weights and totaled to yield the total score. 

 

10. Selection Process 

 

In order to be considered, interested Consultants must submit a complete proposal 

document, with organization and content consistent with Section 7 of this RFP, by the 

closing date and time shown on the cover page (page 1). 

 

The cost sheet(s) will be submitted in a separately sealed envelope. After the 

qualifications rankings have been made, only the cost sheets of consultants that 

Regional San enters into negotiations with will be opened. Cost sheets will be 

returned unopened to all other consultants. 
 

Ranking of the proposals will be based on the criteria identified in Section 9 of this RFP. 

Proposals will be evaluated in three phases as follows:  

 

Phase 1: Proposals will be examined as to whether or not the Consultant understood and 

responded in accordance with the following requirements:  

 

1) Proper completion and submittal of required proposal documents  

2) Acceptability of exceptions taken to agreement terms and conditions  

3) Related experience requirement met or exceeded  
 

Phase 2: Proposals that meet the requirements in Phase 1 will be evaluated and scored 

using the table in Section 9 of this RFP. The table identifies criteria used in the 

determination of the final proposal ranking. If any single criterion score fails to be above 
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zero, the proposal will be automatically rejected. Those proposals with a weighted score 

of less than 60 will be disqualified. Based upon the evaluation of the proposals and 

reference checks, the most responsive proposals may be invited to an interview to further 

aid the selection process. Regional San may also elect to complete the consultant 

evaluation and selection without going through the interview process. 

 

Phase 3: Cost information for the highest ranked proposal (and interview, if conducted) 

will be opened and Regional San’ staff will enter into negotiations with the Consultant. If 

a mutually agreeable contract is unable to be negotiated, Regional San will disqualify the 

Consultant and move on to the Consultant with the next highest ranked proposal. This 

process will continue until a contract is successfully negotiated or the entire list of 

eligible consultants is exhausted. Once a mutually agreeable contract is negotiated, the 

remaining sealed fee proposals will be returned to the Consultants. 

 

11. Final Selection and Notification 

 

Award of contract shall be made to the Consultant who provides the best overall response 

to the requirements of this RFP. Regional San may select whichever proposal they 

determines will best serve their interests. The successful Consultant will be selected in 

accordance with the proposal evaluation criteria identified in the table above, and any 

addenda thereto, except for such immaterial deviation as may be waived by Regional 

San. Selection is expected to be made on or about February 20, 2019, subject to final 

approval by the Regional San Board of Directors. Written notification of the outcome of 

the selection process will be mailed to all Consultants who submitted a proposal.  

 

Regional San reserves the right to: 

 

 Reject any or all Proposals, or any part thereof; and 

 Select more than one consultant; and 

 Waive any informality in the Proposal; and 

 Accept the Proposal that is in the best interest of Regional San.  

 

Regional San’s decision will be final.  

 

12. Additional Terms and Conditions 

 

A. Indemnification 

To the fullest extent permitted by law, for work or services provided under this 

Agreement, CONSULTANT shall indemnify, defend, and hold harmless 

SACRAMENTO REGIONAL COUNTY SANITATION DISTRICT and the COUNTY 

OF SACRAMENTO, their respective governing Boards, officers, directors, officials, 

employees, and authorized volunteers and agents, (individually, an Indemnified Party, 

and collectively “Indemnified Parties”), from and against any and all claims, demands, 

actions, losses, liabilities, damages, and all expenses and costs incidental thereto 

(collectively “Claims”), including cost of defense, settlement, arbitration, expert fees, and 

reasonable attorneys' fees, resulting from injuries to or death of any person, including 
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employees of either party hereto, and damage to or destruction of property, or loss of use 

or reduction in value thereof, including the property of either party hereto, and recovery 

of monetary losses incurred by Indemnified Party directly attributable to the performance 

of CONSULTANT, arising out of, pertaining to, or relating to the negligence, 

recklessness, or willful misconduct of CONSULTANT, its employees, CONSULTANT’s 

subconsultants or subcontractors at any tier, or any other party for which CONSULTANT 

is legally liable under law. 

 

The right to defense and indemnity under this Section shall initiate upon occurrence of an 

event giving rise to a Claim and, thereafter, upon tender in writing to CONSULTANT. 

CONSULTANT shall defend Indemnified Parties with counsel reasonably acceptable to 

Indemnified Parties. Notwithstanding the foregoing, the Indemnified Parties shall be 

entitled, on their own behalf, and at the expense of the CONSULTANT, to assume 

control of their defense or the defense of any Indemnified Party in any legal action, with 

counsel reasonably selected by it. Should the Indemnified Parties elect to initially assume 

control of their defense, or the defense of any Indemnified Party, it does so without 

prejudice to its right to subsequently request that CONSULTANT thereafter assume 

control of the defense and pay all reasonable attorneys’ fees and costs incurred thereby. 

 

This indemnity obligation shall not be limited by the types and amounts of insurance or 

self-insurance maintained by CONSULTANT or CONSULTANT’s subconsultants or 

subcontractors at any tier. 

 

Nothing in this Indemnity obligation shall be construed to create any duty to, any 

standard of care with reference to, or any liability or obligation, contractual or otherwise, 

to any third party. 

 

The provisions of this Indemnity obligation shall survive the expiration or termination of 

the Agreement. 

 

B. Solicitation of Subconsultants, Subcontractors, Other Service Providers, and 

Suppliers 

If the prime consultant intends to solicit subproposals and/or quotes for certain tasks from 

qualified subconsultants, subcontractors, other service providers and suppliers, Regional 

San expects the prime consultant to solicit qualified firms in the local business 

community for such services and supplies.  

 

The solicitation conducted should be as broad as possible to reasonably provide 

opportunities for and encourage relationship building with qualified minority and 

women-owned firms, and small and local businesses in the Sacramento community. The 

prime consultant shall not illegally discriminate in the solicitation process. 

 

Substitution of any subconsultants, subcontractors, other service providers and suppliers 

identified in the proposal upon which the Agreement is based shall not be made without 

written consent of Regional San. 
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C. Revision of Proposal 

Consultants may withdraw or revise a proposal on the consultant’s own initiative at any 

time before the deadline for submission of proposals. The consultant must submit the 

revised proposal in the same manner as the original proposal on or before the listed 

proposal due date and time. In no case will a statement of intent to submit a revised 

proposal extend the proposal due date for any consultant. At any time during the proposal 

evaluation process, Regional San may request consultant to provide oral or written 

clarification of its proposal. 

 

D. Errors and Omissions in Proposal 

Failure by Regional San to object to an error, omission, or deviation in the proposal will 

in no way modify the RFP or excuse the consultant from full compliance with the 

specifications of the RFP or any Agreement awarded pursuant to the RFP. 

 


