

SECTION 00 91 13

ADDENDUM No. 1

CONTRACT NO. 6001

EchoWater Project
BRADSHAW EQUALIZATION STRUCTURE (BES) PIPELINE PROJECT

SACRAMENTO REGIONAL COUNTY SANITATION DISTRICT

SACRAMENTO COUNTY, CALIFORNIA

**RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED IN THE SPACE PROVIDED IN
THE BID FORM SECTION 00 41 00**



Addendum No. 01 is hereby made part of the SRCSD Contract No. 6001

Dated: APRIL 5, 2018

Daniel Wilson, PE
Senior Civil Engineer
SRCSD Operations

Vick A. Kyotani, PE
Deputy Director of Operations,
Program Manager

Ruben Robles, PE
Director of Operations

ADDENDUM NO. 1

TO THE PROSPECTIVE BIDDERS UNDER CONTRACT 6001

EchoWater Project

BRADSHAW EQUALIZATION STRUCTURE (BES) PIPELINE

SACRAMENTO REGIONAL COUNTY SANITATION DISTRICT

SACRAMENTO COUNTY, CALIFORNIA

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED IN THE
SPACE PROVIDED IN THE BID FORM SECTION 00 41 00

Addendum Item	Section and Page or Drawing No.	Location and Description of Change
1.001	Section 00 11 13 Page 1	Replace BID DATE from “April 18, 2018” to “April 25, 2018”. Replace the time under SUBMIT BIDS TO from “Until 11:00 A.M. (Local Time)” to “Until 1:00 P.M. (Local Time)”
1.002	Section 00 11 13 Page 1	Replace PRE-BID CONFERENCE from “April 6, 2018 at 2:00 P.M. (Mandatory)” to “April 13, 2018 at 2:00 P.M. (Mandatory)”.
1.003	Section 00 11 13 Page 4	Change the date in the sentence from, “...dated April 14, 2018.” to “...dated March 14, 2018.”

This Addendum No. 1 shall be incorporated into, and made part of, the contract documents for Contract 6001, BRADSHAW EQUALIZATION STRUCTURE (BES) PIPELINE PROJECT.

****END OF SECTION****